

SECCRA Community Landfill

**Speakman 2020
SECCRA Community Landfill
219 Street Rd
West Grove, PA 19390
ADDENDUM No. 1
November 2, 2020**

- A. Addendum No. 1** is issued as part of the Contract Document, to inform and/or specify changes, which take precedence over information contained in the original Contract Documents. Unless otherwise specifically noted or specified hereinafter, or shown on drawings or schedules accompanying this Addendum, all work required by this Addendum shall conform to the applicable provisions of the Contract Documents. **It shall be the responsibility of the Respondent to include in their proposal any cost implications of this Addendum. All Respondents are to indicate on the form of proposal submitted by them, acknowledgement of receipt and compliance with the contents of this Addendum No. 1.**
- B.** Any provision in any of the Contract Documents, which may be in conflict or be inconsistent with the contents of this Addendum, shall be void to the extent of such conflict or inconsistency.
- C.** The following clarifications/answers are provided in response to questions provided by potential bidders or for clarifications issued by the Owner:
- C.1.** Attached is the attendance list from the prebid dated 10/20/20. Some of the items discussed at the Prebid include: Sec. 2.1 - I-8.7, Sec. 2.1 I-8-8, Sec. 3.1, Sec. 4.1 is version dated 9/5/86, Sec. 5.1 last sentence, Sec. 5.2 Evaluation of Bid, Technical Specification Division 03000- 1.01, Technical Specification Division 06000- 1.1 C. and G, Sec. 8.1 and Sec 9.1 last sentence.
 - C.2.** The bid will be based on the Total Bid line from Page 2 of 4 in Section 9.9. SECCRA at it's own choice may or may not change quantities down to 0, it is recommended that the Contractor keeps this in mind when developing the line item cost. The Contractor will NOT be allowed to change the line item cost if the quantities change.
 - C.3.** SECCRA has decided to waive the Performance Bond requirements for this project. All references to Performance Bond are not applicable to the Bid. The Contractor will be required to provide three (3) project references for SECCRA to decide if they are capable of completing the project.
 - C.4.** Attached are new Wage Rates for this project, 12 pages dated 10/21/20.
 - C.5.** The Contractor is to leave the stone roadway in place, cleaned up and functional, when the contract is completed. To be used by SECCRA in future work.
 - C.6.** SECCRA will provide a surveyor for stakeout, the Contractor will need to provide 3 work days notice.
 - C.7.**A renewed HOP permit from PADOT has applied for and may take till 12/1/20 to receive. It should be anticipated that you will be required signage during crossing of Rt. 41.
 - C.8.** Replace Sec. 9.9 Page 2 of 4 dated 9/10/20, with new page dated 11/2/20.

- C.9.** Replace Technical Specification – Division 01000 Page 1 of 8 dated September 2020, with new page dated November 2020.
- C.10.** The Contract time has been extended to 240 Calendar days. If the Contractor takes more than 240 Calendar days, liquidated damages will occur at \$1,500 per day to mainly cover the costs of inspection and CQA on the project.
- C.11.** SECCRA intends to have the Contractor place fill whenever the weather conditions allow, in it's sole discretion. Otherwise the Contractor shall stockpile excavated materials. SECCRA intends to have all structural fill placed by the end of this Contract. If the weather does not allow structural fill placement in the winter, the Contractor will need to pause excavation to leave enough fill material, until weather allows fill placement.

END ADDENDUM NO. 1

SIGN-IN SHEET * PLEASE WRITE CLEARLY

Project: Speakman 2020

Meeting Date: 10/20/20

Facilitator: Alan Roman, Roman Consulting, Inc.

(610) 587-9240 romanconsultinginc@gmail.com

Name	Title	Company	Phone	Fax	E-Mail
Alan Roman	President	R.C.I.	610 587 9240		Roman 543 @ AOL.com
Steve Burn	Site Manager	SECCRA	484 429 0354		
Bobbie King	Pim	A. Bellie	215 768 2809		RKing e.Abellie.com

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project Name:	Speakman 2020
Awarding Agency:	SECCRA Landfill
Contract Award Date:	11/11/2020
Serial Number:	20-06472
Project Classification:	Highway
Determination Date:	10/21/2020
Assigned Field Office:	Philadelphia
Field Office Phone Number:	(215)560-1858
Toll Free Phone Number:	
Project County:	Chester County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	5/29/2017		\$47.30	\$34.85	\$82.15
Asbestos & Insulation Workers	5/1/2018		\$49.30	\$35.85	\$85.15
Asbestos & Insulation Workers	5/1/2019		\$51.20	\$36.95	\$88.15
Asbestos & Insulation Workers	6/1/2020		\$54.20	\$36.95	\$91.15
Boilermakers	1/1/2016		\$42.26	\$33.36	\$75.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Bricklayer	5/1/2017		\$40.98	\$26.78	\$67.76
Bricklayer	5/1/2018		\$43.73	\$26.78	\$70.51
Bricklayer	5/1/2019		\$46.48	\$26.78	\$73.26
Bricklayer	5/1/2020		\$44.45	\$30.31	\$74.76
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$45.25	\$27.59	\$72.84
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$45.83	\$27.59	\$73.42
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019		\$46.54	\$27.59	\$74.13
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020		\$47.73	\$27.59	\$75.32
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$39.35	\$27.59	\$66.94
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$39.85	\$27.59	\$67.44
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019		\$40.47	\$27.59	\$68.06
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020		\$41.50	\$27.59	\$69.09
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$19.68	\$19.64	\$39.32
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$19.93	\$19.49	\$39.42
Carpenter - Rodman (Surveying & Layout)	5/1/2019		\$20.24	\$19.69	\$39.93
Carpenter - Rodman (Surveying & Layout)	5/1/2020		\$20.75	\$19.49	\$40.24
Carpenters	5/1/2017		\$39.35	\$27.59	\$66.94
Carpenters	5/1/2018	4/30/2019	\$39.85	\$27.59	\$67.44
Carpenters	5/1/2019	4/30/2020	\$40.87	\$27.59	\$68.46
Carpenters	5/1/2020		\$41.90	\$27.59	\$69.49
Cement Masons	5/1/2017		\$36.45	\$31.76	\$68.21
Cement Masons	5/1/2018		\$37.50	\$32.26	\$69.76
Cement Masons	5/1/2019		\$38.50	\$32.81	\$71.31
Cement Masons	5/1/2020		\$39.45	\$33.46	\$72.91
DockBuilder/ Divers (Building Heavy & Highway)	5/1/2020		\$52.44	\$37.27	\$89.71
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2018		\$43.45	\$34.47	\$77.92
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2020		\$43.70	\$37.27	\$80.97
DockBuilder/Pile Drivers/ Diver Tender(Building Heavy & Highway)	5/1/2020		\$43.70	\$37.27	\$80.97
Dockbuilder/Piledriver (Building, Heavy, Highway)	11/1/2017		\$43.45	\$33.22	\$76.67
Dockbuilder/Piledriver (Building, Heavy, Highway)	5/1/2018		\$44.70	\$33.22	\$77.92
Drywall Finisher	5/1/2017		\$37.11	\$26.75	\$63.86
Drywall Finisher	5/1/2018		\$39.27	\$27.49	\$66.76
Drywall Finisher	5/1/2019		\$37.75	\$28.11	\$65.86
Drywall Finisher	5/1/2020		\$38.27	\$28.59	\$66.86
Electricians	5/29/2017		\$43.16	\$28.46	\$71.62
Electricians	6/4/2018	6/3/2019	\$42.87	\$30.41	\$73.28
Electricians	6/3/2019		\$42.87	\$32.41	\$75.28
Electricians	6/1/2020		\$44.47	\$33.31	\$77.78

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Electricians	5/31/2021		\$46.06	\$34.22	\$80.28
Electricians	5/30/2022		\$47.64	\$35.14	\$82.78
Electricians	5/29/2023		\$49.24	\$36.04	\$85.28
Elevator Constructor	1/1/2018		\$55.76	\$33.05	\$88.81
Elevator Constructor	1/1/2020		\$59.44	\$35.25	\$94.69
Floor Coverer	5/1/2019		\$44.37	\$28.44	\$72.81
Floor Coverer	5/1/2020		\$46.01	\$28.44	\$74.45
Floor Layer	5/1/2017		\$42.51	\$27.91	\$70.42
Floor Layer	5/1/2018		\$43.11	\$28.09	\$71.20
Glazier	5/1/2017		\$41.30	\$30.80	\$72.10
Glazier	5/1/2018		\$43.32	\$32.33	\$75.65
Glazier	5/1/2019		\$43.87	\$33.38	\$77.25
Glazier	5/1/2020		\$44.92	\$33.63	\$78.55
Interior Finish	5/1/2019		\$30.20	\$25.80	\$56.00
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$47.30	\$32.91	\$80.21
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$51.46	\$30.60	\$82.06
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$49.30	\$34.41	\$83.71
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	1/1/2020		\$49.80	\$34.41	\$84.21
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$50.80	\$34.91	\$85.71
Iron Workers (Riggers)	7/1/2017		\$39.83	\$27.92	\$67.75
Ironworker (Rodman)	7/1/2017		\$42.56	\$29.30	\$71.86
Ironworker (Rodman)	7/1/2018		\$42.88	\$30.60	\$73.48
Ironworker (Rodman)	7/1/2019		\$43.88	\$30.85	\$74.73
Ironworker (Rodman)	7/1/2020		\$44.82	\$31.60	\$76.42
Laborers (Class 01 - General)	5/1/2020		\$32.05	\$25.25	\$57.30
Laborers (Class 01 - See notes)	5/1/2017		\$28.65	\$24.95	\$53.60
Laborers (Class 01 - See notes)	5/1/2019		\$30.20	\$25.80	\$56.00
Laborers (Class 02 - See notes)	5/1/2017		\$30.85	\$25.65	\$56.50
Laborers (Class 02 - See notes)	5/1/2019		\$33.15	\$26.50	\$59.65
Laborers (Class 02 - see notes)	5/1/2020		\$35.15	\$26.15	\$61.30
Laborers (Class 03 - See notes)	5/1/2017		\$28.92	\$25.18	\$54.10
Laborers (Class 03 - See notes)	5/1/2019		\$30.52	\$25.98	\$56.50
Laborers (Class 03 - See notes)	5/1/2020		\$32.47	\$25.43	\$57.90
Laborers (Class 04 - See notes)	5/1/2017		\$28.95	\$24.95	\$53.90
Laborers (Class 04 - See notes)	5/1/2019		\$30.52	\$25.98	\$56.50
Laborers (Class 04 - See notes)	5/1/2020		\$32.47	\$25.43	\$57.90
Laborers (Class 05 - See notes)	5/1/2017		\$28.65	\$24.95	\$53.60
Laborers (Class 05 - See notes)	5/1/2019		\$30.20	\$25.80	\$56.00
Laborers (Class 05 - See notes)	5/1/2020		\$32.05	\$25.25	\$57.30
Landscape Laborer	5/1/2017		\$22.71	\$23.08	\$45.79
Landscape Laborer	5/1/2019		\$24.64	\$23.68	\$48.32

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Landscape Laborer	5/1/2020		\$26.55	\$23.13	\$49.68
Marble Finisher	5/1/2017		\$35.55	\$24.17	\$59.72
Marble Finisher	5/1/2018		\$37.55	\$24.17	\$61.72
Marble Finisher	5/1/2019		\$39.75	\$24.17	\$63.92
Marble Finisher	5/1/2020		\$37.57	\$27.65	\$65.22
Marble Mason	5/1/2017		\$40.36	\$26.99	\$67.35
Marble Mason	5/1/2018		\$43.11	\$26.99	\$70.10
Marble Mason	5/1/2019		\$45.86	\$26.99	\$72.85
Marble Mason	5/1/2020		\$44.25	\$30.10	\$74.35
Mason Tender, Cement	5/1/2019		\$30.52	\$25.98	\$56.50
Millwright	7/1/2017		\$41.35	\$32.24	\$73.59
Millwright	5/1/2018		\$43.33	\$32.96	\$76.29
Millwright	5/1/2019		\$45.50	\$33.29	\$78.79
Millwright	6/8/2020		\$46.80	\$33.19	\$79.99
Millwright	5/1/2021		\$48.60	\$33.19	\$81.79
Millwright	5/1/2022		\$50.60	\$33.19	\$83.79
Operators (Building, Class 01 - See Notes)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators (Building, Class 01 - See Notes)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators (Building, Class 01 - See Notes)	5/1/2018		\$46.41	\$28.60	\$75.01
Operators (Building, Class 01 - See Notes)	5/1/2019		\$46.41	\$30.60	\$77.01
Operators (Building, Class 01 - See Notes)	5/1/2020		\$47.96	\$31.05	\$79.01
Operators (Building, Class 01 - See Notes)	5/1/2021		\$49.50	\$31.51	\$81.01
Operators (Building, Class 01A - See Notes)	5/1/2017		\$47.86	\$29.03	\$76.89
Operators (Building, Class 01A - See Notes)	5/1/2018		\$49.41	\$29.49	\$78.90
Operators (Building, Class 01A - See Notes)	5/1/2019		\$49.41	\$31.49	\$80.90
Operators (Building, Class 01A - See Notes)	5/1/2020		\$50.96	\$31.94	\$82.90
Operators (Building, Class 01A - See Notes)	5/1/2021		\$52.51	\$32.39	\$84.90
Operators (Building, Class 02 - See Notes)	5/1/2017		\$44.62	\$28.07	\$72.69
Operators (Building, Class 02 - See Notes)	5/1/2018		\$46.16	\$28.53	\$74.69
Operators (Building, Class 02 - See Notes)	5/1/2019		\$46.16	\$30.53	\$76.69
Operators (Building, Class 02 - See Notes)	5/1/2020		\$47.71	\$30.98	\$78.69
Operators (Building, Class 02 - See Notes)	5/1/2021		\$49.25	\$31.44	\$80.69
Operators (Building, Class 02A - See Notes)	5/1/2017		\$47.61	\$28.97	\$76.58
Operators (Building, Class 02A - See Notes)	5/1/2018		\$49.16	\$29.42	\$78.58
Operators (Building, Class 02A - See Notes)	5/1/2019		\$49.17	\$31.41	\$80.58
Operators (Building, Class 02A - See Notes)	5/1/2020		\$50.71	\$31.87	\$82.58
Operators (Building, Class 02A - See Notes)	5/1/2021		\$52.26	\$32.32	\$84.58
Operators (Building, Class 03 - See Notes)	5/1/2017		\$40.53	\$26.87	\$67.40
Operators (Building, Class 03 - See Notes)	5/1/2018		\$42.07	\$27.33	\$69.40
Operators (Building, Class 03 - See Notes)	5/1/2019		\$42.08	\$29.32	\$71.40
Operators (Building, Class 03 - See Notes)	5/1/2020		\$43.62	\$29.78	\$73.40
Operators (Building, Class 03 - See Notes)	5/1/2021		\$45.16	\$30.24	\$75.40
Operators (Building, Class 04 - See Notes)	5/1/2017		\$40.24	\$26.78	\$67.02
Operators (Building, Class 04 - See Notes)	5/1/2018		\$41.78	\$27.22	\$69.00

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 04 - See Notes)	5/1/2019		\$41.78	\$29.23	\$71.01
Operators (Building, Class 04 - See Notes)	5/1/2020		\$43.32	\$29.69	\$73.01
Operators (Building, Class 04 - See Notes)	5/1/2021		\$44.87	\$30.14	\$75.01
Operators (Building, Class 05 - See Notes)	5/1/2017		\$38.51	\$26.27	\$64.78
Operators (Building, Class 05 - See Notes)	5/1/2018		\$40.05	\$26.73	\$66.78
Operators (Building, Class 05 - See Notes)	5/1/2019		\$40.06	\$28.72	\$68.78
Operators (Building, Class 05 - See Notes)	5/1/2020		\$41.60	\$29.18	\$70.78
Operators (Building, Class 05 - See Notes)	5/1/2021		\$43.14	\$29.64	\$72.78
Operators (Building, Class 06 - See Notes)	5/1/2017		\$37.52	\$25.98	\$63.50
Operators (Building, Class 06 - See Notes)	5/1/2018		\$39.07	\$26.43	\$65.50
Operators (Building, Class 06 - See Notes)	5/1/2019		\$39.07	\$28.43	\$67.50
Operators (Building, Class 06 - See Notes)	5/1/2020		\$40.61	\$28.89	\$69.50
Operators (Building, Class 06 - See Notes)	5/1/2021		\$42.16	\$29.34	\$71.50
Operators (Building, Class 07A- See Notes)	5/1/2017		\$54.14	\$32.47	\$86.61
Operators (Building, Class 07A- See Notes)	5/1/2018		\$55.99	\$33.02	\$89.01
Operators (Building, Class 07A- See Notes)	5/1/2019		\$56.30	\$35.11	\$91.41
Operators (Building, Class 07A- See Notes)	5/1/2020		\$58.16	\$35.65	\$93.81
Operators (Building, Class 07A- See Notes)	5/1/2021		\$60.00	\$36.21	\$96.21
Operators (Building, Class 07B- See Notes)	5/1/2017		\$53.84	\$32.40	\$86.24
Operators (Building, Class 07B- See Notes)	5/1/2018		\$55.70	\$32.92	\$88.62
Operators (Building, Class 07B- See Notes)	5/1/2019		\$56.00	\$35.03	\$91.03
Operators (Building, Class 07B- See Notes)	5/1/2020		\$57.86	\$35.57	\$93.43
Operators (Building, Class 07B- See Notes)	5/1/2021		\$59.72	\$36.11	\$95.83
Painters Class 1 (see notes)	5/1/2017		\$37.82	\$26.46	\$64.28
Painters Class 1 (see notes)	5/1/2018		\$38.64	\$27.64	\$66.28
Painters Class 1 (see notes)	5/1/2019		\$39.04	\$28.99	\$68.03
Painters Class 1 (see notes)	2/1/2020		\$46.16	\$28.75	\$74.91
Painters Class 1 (see notes)	5/1/2020		\$40.14	\$29.64	\$69.78
Painters Class 2 (see notes)	2/1/2017		\$53.67	\$26.09	\$79.76
Painters Class 2 (see notes)	2/1/2018		\$54.14	\$27.27	\$81.41
Painters Class 2 (see notes)	2/1/2019		\$55.52	\$28.39	\$83.91
Painters Class 2 (see notes)	2/1/2020		\$57.12	\$28.79	\$85.91
Plasterers	5/1/2017		\$37.42	\$28.83	\$66.25
Plasterers	5/1/2018		\$37.42	\$30.04	\$67.46
Plasterers	5/1/2019		\$37.72	\$30.74	\$68.46
Plasterers	5/1/2020		\$38.12	\$31.34	\$69.46
plumber	5/1/2018		\$53.45	\$33.54	\$86.99
plumber	5/1/2019		\$55.45	\$34.54	\$89.99
plumber	8/1/2020		\$57.33	\$35.66	\$92.99
Plumbers	5/1/2017		\$51.42	\$32.57	\$83.99
Pointers, Caulkers, Cleaners	5/1/2017		\$42.26	\$25.69	\$67.95
Pointers, Caulkers, Cleaners	5/1/2018		\$45.01	\$25.69	\$70.70
Pointers, Caulkers, Cleaners	5/1/2019		\$47.76	\$25.69	\$73.45
Pointers, Caulkers, Cleaners	5/1/2020		\$45.75	\$29.20	\$74.95

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Roofers (Composition)	5/1/2017		\$36.15	\$30.22	\$66.37
Roofers (Composition)	5/1/2018		\$37.15	\$31.27	\$68.42
Roofers (Composition)	5/1/2019		\$38.35	\$31.80	\$70.15
Roofers (Composition)	5/1/2020		\$39.50	\$32.30	\$71.80
Roofers (Shingle)	5/1/2016		\$25.70	\$19.17	\$44.87
Roofers (Shingle)	5/1/2019		\$28.50	\$20.87	\$49.37
Roofers (Shingle)	5/1/2020		\$29.50	\$21.25	\$50.75
Roofers (Slate & Tile)	5/1/2016		\$28.70	\$19.17	\$47.87
Roofers (Slate & Tile)	5/1/2018		\$30.50	\$20.37	\$50.87
Roofers (Slate & Tile)	5/1/2019		\$31.50	\$20.87	\$52.37
Roofers (Slate & Tile)	5/1/2020		\$32.50	\$21.25	\$53.75
Sheet Metal Workers	5/1/2017		\$46.42	\$39.51	\$85.93
Sheet Metal Workers	5/1/2018		\$47.58	\$41.60	\$89.18
Sheet Metal Workers	5/1/2019		\$49.79	\$42.89	\$92.68
Sheet Metal Workers	5/1/2020		\$52.04	\$44.19	\$96.23
Sheet Metal Workers	5/1/2021		\$49.79	\$49.94	\$99.73
Sign Makers and Hangars	5/20/2011		\$23.70	\$17.69	\$41.39
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Sprinklerfitters	4/1/2018		\$38.80	\$22.74	\$61.54
Sprinklerfitters	5/1/2019		\$57.20	\$28.32	\$85.52
Sprinklerfitters	5/1/2020		\$59.10	\$29.22	\$88.32
Steamfitters	5/1/2017		\$54.64	\$32.84	\$87.48
Steamfitters	5/1/2018		\$56.37	\$34.39	\$90.76
Steamfitters	5/1/2019		\$58.17	\$35.99	\$94.16
Steamfitters	5/1/2020		\$60.47	\$37.24	\$97.71
Steamfitters	5/1/2021		\$60.47	\$40.89	\$101.36
Steamfitters	5/1/2022		\$60.47	\$44.63	\$105.10
Stone Masons	5/1/2017		\$40.36	\$26.99	\$67.35
Stone Masons	5/1/2018		\$43.11	\$26.99	\$70.10
Stone Masons	5/1/2019		\$45.86	\$26.99	\$72.85
Stone Masons	5/1/2020		\$44.25	\$30.10	\$74.35
Terrazzo Finisher	5/1/2017		\$39.06	\$22.73	\$61.79
Terrazzo Finisher	5/1/2018		\$41.31	\$22.73	\$64.04
Terrazzo Finisher	5/1/2019		\$43.61	\$22.73	\$66.34
Terrazzo Finisher	5/1/2020		\$41.46	\$26.37	\$67.83
Terrazzo Grinder	5/1/2016		\$37.33	\$22.73	\$60.06
Terrazzo Grinder	5/1/2017		\$39.33	\$22.73	\$62.06
Terrazzo Grinder	5/1/2018		\$41.58	\$22.73	\$64.31
Terrazzo Grinder	5/1/2019		\$43.88	\$22.73	\$66.61
Terrazzo Grinder	5/1/2020		\$41.73	\$26.37	\$68.10
Terrazzo Mechanics	5/1/2017		\$43.71	\$24.81	\$68.52
Terrazzo Mechanics	5/1/2018		\$46.46	\$24.81	\$71.27
Terrazzo Mechanics	5/1/2019		\$49.21	\$24.81	\$74.02
Terrazzo Mechanics	5/1/2020		\$47.51	\$28.01	\$75.52

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Tile Finisher	5/1/2017		\$35.55	\$24.17	\$59.72
Tile Finisher	5/1/2018		\$37.55	\$24.17	\$61.72
Tile Finisher	5/1/2019		\$39.75	\$24.17	\$63.92
Tile Finisher	5/1/2020		\$37.57	\$27.65	\$65.22
Tile Setter	5/1/2016		\$41.21	\$24.81	\$66.02
Tile Setter	5/1/2017		\$43.71	\$24.81	\$68.52
Tile Setter	5/1/2018		\$46.46	\$24.81	\$71.27
Tile Setter	5/1/2019		\$49.21	\$24.81	\$74.02
Tile Setter	5/1/2020		\$47.51	\$28.01	\$75.52
Truckdriver class 1(see notes)	5/1/2017		\$30.46	\$17.96	\$48.42
Truckdriver class 1(see notes)	5/1/2018		\$31.93	\$17.96	\$49.89
Truckdriver class 1(see notes)	5/1/2019		\$32.21	\$19.19	\$51.40
Truckdriver class 1(see notes)	5/1/2020		\$34.93	\$17.96	\$52.89
Truckdriver class 1(see notes)	5/1/2021		\$36.48	\$17.96	\$54.44
Truckdriver class 2 (see notes)	5/1/2017		\$30.56	\$17.96	\$48.52
Truckdriver class 2 (see notes)	5/1/2018		\$32.03	\$17.96	\$49.99
Truckdriver class 2 (see notes)	5/1/2019		\$32.31	\$19.19	\$51.50
Truckdriver class 2 (see notes)	5/1/2020		\$35.03	\$17.96	\$52.99
Truckdriver class 2 (see notes)	5/1/2021		\$36.58	\$17.96	\$54.54
Truckdriver class 3 (see notes)	5/1/2017		\$30.81	\$17.96	\$48.77
Truckdriver class 3 (see notes)	5/1/2018		\$32.28	\$17.96	\$50.24
Truckdriver class 3 (see notes)	5/1/2019		\$32.56	\$19.19	\$51.75
Truckdriver class 3 (see notes)	5/1/2020		\$35.28	\$17.96	\$53.24
Truckdriver class 3 (see notes)	5/1/2021		\$36.83	\$17.96	\$54.79
Wallcoverer	5/1/2020		\$40.52	\$29.64	\$70.16
Window Film / Tint Installer	6/1/2019		\$24.52	\$12.08	\$36.60

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$51.42	\$27.39	\$78.81
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$53.20	\$27.69	\$80.89
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019	4/30/2020	\$55.38	\$27.69	\$83.07
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020	4/30/2021	\$57.63	\$27.69	\$85.32
Carpenter - Chief of Party (Surveying & Layout)	5/1/2021		\$59.93	\$27.69	\$87.62
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$44.71	\$27.39	\$72.10
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$46.26	\$27.69	\$73.95
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019	4/30/2020	\$48.16	\$27.69	\$75.85
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020	4/30/2021	\$50.11	\$27.69	\$77.80
Carpenter - Instrument Person (Surveying & Layout)	5/1/2021		\$52.11	\$27.69	\$79.80
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$35.77	\$21.19	\$56.96
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$37.01	\$21.34	\$58.35
Carpenter - Rodman (Surveying & Layout)	5/1/2019	4/30/2020	\$38.53	\$21.34	\$59.87
Carpenter - Rodman (Surveying & Layout)	5/1/2020	4/30/2021	\$40.09	\$21.34	\$61.43
Carpenter - Rodman (Surveying & Layout)	5/1/2021		\$41.69	\$21.34	\$63.03
Carpenter	5/1/2018	4/30/2019	\$46.26	\$27.69	\$73.95
Carpenter	5/1/2019	4/30/2020	\$47.81	\$28.04	\$75.85
Carpenter	5/1/2020		\$49.46	\$28.34	\$77.80
Carpenter	5/1/2021		\$51.76	\$28.04	\$79.80
Carpenters	5/1/2017		\$44.71	\$27.39	\$72.10
Carpenters	5/1/2018		\$46.56	\$27.39	\$73.95
Carpenters	5/1/2019		\$48.46	\$27.39	\$75.85
Carpenters	5/1/2020		\$50.41	\$27.39	\$77.80
Carpenters	5/1/2021		\$52.41	\$27.39	\$79.80
Cement Masons	5/1/2017		\$34.45	\$31.51	\$65.96
Cement Masons	5/1/2018		\$35.65	\$32.01	\$67.66
Cement Masons	5/1/2019		\$37.90	\$31.51	\$69.41
Cement Masons	5/1/2020		\$37.95	\$33.26	\$71.21
DockBuilder/ Divers (Building Heavy & Highway)	5/1/2020		\$52.44	\$37.27	\$89.71
DockBuilder/Pile Drivers/ Diver Tender(Building Heavy & Highway)	5/1/2020		\$43.70	\$37.27	\$80.97
Electric Lineman	5/29/2017		\$52.60	\$26.37	\$78.97
Electric Lineman	5/28/2018		\$53.64	\$27.45	\$81.09
Electric Lineman	5/27/2019		\$54.66	\$28.56	\$83.22
Electric Lineman	6/1/2020		\$55.96	\$29.76	\$85.72
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	1/1/2017		\$46.20	\$31.26	\$77.46
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$50.80	\$34.91	\$85.71
Iron Workers	7/1/2017		\$47.30	\$32.91	\$80.21
Iron Workers	7/1/2019		\$49.30	\$34.41	\$83.71
Iron Workers	1/1/2020		\$49.80	\$34.41	\$84.21
Ironworker (Rodman)	7/1/2020		\$44.82	\$31.60	\$76.42
Laborers (Class 01 - See notes)	5/1/2017		\$29.75	\$25.65	\$55.40
Laborers (Class 01 - See notes)	5/1/2018		\$31.25	\$25.65	\$56.90

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 01 - See notes)	5/1/2019		\$31.95	\$26.50	\$58.45
Laborers (Class 01 - See notes)	5/1/2020		\$33.95	\$26.15	\$60.10
Laborers (Class 01 - See notes)	5/1/2021		\$36.20	\$25.65	\$61.85
Laborers (Class 02 - See notes)	5/1/2017		\$29.95	\$25.65	\$55.60
Laborers (Class 02 - See notes)	5/1/2018		\$31.45	\$25.65	\$57.10
Laborers (Class 02 - See notes)	5/1/2019		\$32.15	\$26.50	\$58.65
Laborers (Class 02 - See notes)	5/1/2020		\$34.15	\$26.15	\$60.30
Laborers (Class 02 - See notes)	5/1/2021		\$36.40	\$25.65	\$62.05
Laborers (Class 03 - See notes)	5/1/2017		\$29.95	\$25.65	\$55.60
Laborers (Class 03 - See notes)	5/1/2018		\$31.45	\$25.65	\$57.10
Laborers (Class 03 - See notes)	5/1/2019		\$32.15	\$26.50	\$58.65
Laborers (Class 03 - See notes)	5/1/2020		\$34.15	\$26.15	\$60.30
Laborers (Class 03 - See notes)	5/1/2021		\$36.40	\$25.65	\$62.05
Laborers (Class 04 - See notes)	5/1/2017		\$24.55	\$25.65	\$50.20
Laborers (Class 04 - See notes)	5/1/2018		\$26.05	\$25.65	\$51.70
Laborers (Class 04 - See notes)	5/1/2019		\$26.75	\$26.50	\$53.25
Laborers (Class 04 - See notes)	5/1/2020		\$28.75	\$26.15	\$54.90
Laborers (Class 04 - See notes)	5/1/2021		\$31.00	\$25.65	\$56.65
Laborers (Class 05 - See notes)	5/1/2017		\$30.60	\$25.65	\$56.25
Laborers (Class 05 - See notes)	5/1/2018		\$32.10	\$25.65	\$57.75
Laborers (Class 05 - See notes)	5/1/2019		\$32.80	\$26.50	\$59.30
Laborers (Class 05 - See notes)	5/1/2020		\$34.80	\$26.15	\$60.95
Laborers (Class 05 - See notes)	5/1/2021		\$37.05	\$25.65	\$62.70
Laborers (Class 06 - See notes)	5/1/2017		\$30.65	\$25.65	\$56.30
Laborers (Class 06 - See notes)	5/1/2018		\$32.15	\$25.65	\$57.80
Laborers (Class 06 - See notes)	5/1/2019		\$32.85	\$26.50	\$59.35
Laborers (Class 06 - See notes)	5/1/2020		\$34.85	\$26.15	\$61.00
Laborers (Class 06 - See notes)	5/1/2021		\$37.10	\$25.65	\$62.75
Laborers (Class 07 - See notes)	5/1/2017		\$30.50	\$25.65	\$56.15
Laborers (Class 07 - See notes)	5/1/2018		\$32.00	\$25.65	\$57.65
Laborers (Class 07 - See notes)	5/1/2019		\$32.70	\$26.50	\$59.20
Laborers (Class 07 - See notes)	5/1/2020		\$34.70	\$26.15	\$60.85
Laborers (Class 07 - See notes)	5/1/2021		\$36.95	\$25.65	\$62.60
Laborers (Class 08 - See notes)	5/1/2017		\$30.25	\$25.65	\$55.90
Laborers (Class 08 - See notes)	5/1/2018		\$31.75	\$25.65	\$57.40
Laborers (Class 08 - See notes)	5/1/2019		\$32.45	\$26.50	\$58.95
Laborers (Class 08 - See notes)	5/1/2020		\$34.45	\$26.15	\$60.60
Laborers (Class 08 - See notes)	5/1/2021		\$36.70	\$25.65	\$62.35
Laborers (Class 09 - See notes)	5/1/2017		\$30.10	\$25.65	\$55.75
Laborers (Class 09 - See notes)	5/1/2018		\$31.60	\$25.65	\$57.25
Laborers (Class 09 - See notes)	5/1/2019		\$32.30	\$26.50	\$58.80
Laborers (Class 09 - See notes)	5/1/2020		\$34.30	\$26.15	\$60.45
Laborers (Class 09 - See notes)	5/1/2021		\$36.55	\$25.65	\$62.20
Laborers (Class 10- See notes)	5/1/2017		\$30.25	\$25.65	\$55.90

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 10- See notes)	5/1/2018		\$33.30	\$25.65	\$58.95
Laborers (Class 10- See notes)	5/1/2019		\$32.45	\$26.50	\$58.95
Laborers (Class 10- See notes)	5/1/2020		\$34.45	\$26.15	\$60.60
Laborers (Class 10- See notes)	5/1/2021		\$36.70	\$25.65	\$62.35
Laborers (Class 11 -See Notes)	5/1/2017		\$30.15	\$25.65	\$55.80
Laborers (Class 11 -See Notes)	5/1/2018		\$31.55	\$25.65	\$57.20
Laborers (Class 11 -See Notes)	5/1/2019		\$32.35	\$26.50	\$58.85
Laborers (Class 11 -See Notes)	5/1/2020		\$34.35	\$26.15	\$60.50
Laborers (Class 11 -See Notes)	5/1/2021		\$36.50	\$25.65	\$62.15
Laborers (Class 12 -See Notes)	5/1/2017		\$30.95	\$25.65	\$56.60
Laborers (Class 12 -See Notes)	5/1/2018		\$32.45	\$25.65	\$58.10
Laborers (Class 12 -See Notes)	5/1/2019		\$34.05	\$26.50	\$60.55
Laborers (Class 12 -See Notes)	5/1/2020		\$36.05	\$26.15	\$62.20
Laborers (Class 12 -See Notes)	5/1/2021		\$37.40	\$25.65	\$63.05
Laborers (Class 13 -See Notes)	5/1/2017		\$33.88	\$25.65	\$59.53
Laborers (Class 13 -See Notes)	5/1/2018		\$35.38	\$25.65	\$61.03
Laborers (Class 13 -See Notes)	5/1/2019		\$36.08	\$26.50	\$62.58
Laborers (Class 13 -See Notes)	5/1/2020		\$38.08	\$26.15	\$64.23
Laborers (Class 13 -See Notes)	5/1/2021		\$40.33	\$25.65	\$65.98
Laborers (Class 14 -See Notes)	5/1/2017		\$30.00	\$25.65	\$55.65
Laborers (Class 14 -See Notes)	5/1/2018		\$31.50	\$25.65	\$57.15
Laborers (Class 14 -See Notes)	5/1/2019		\$32.20	\$26.50	\$58.70
Laborers (Class 14 -See Notes)	5/1/2020		\$34.20	\$26.15	\$60.35
Laborers (Class 14 -See Notes)	5/1/2021		\$36.45	\$25.65	\$62.10
Laborers Utility (PGW ONLY) (Flagperson)	5/1/2017		\$23.52	\$17.58	\$41.10
Laborers Utility (PGW ONLY)	5/1/2017		\$30.55	\$17.58	\$48.13
Landscape Laborer	5/1/2015		\$20.29	\$22.30	\$42.59
Landscape Laborer	5/1/2016		\$21.19	\$22.65	\$43.84
Landscape Laborer	5/1/2019		\$24.22	\$23.50	\$47.72
Landscape Laborer	5/1/2020		\$26.13	\$22.95	\$49.08
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2018		\$46.41	\$28.60	\$75.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2019		\$46.41	\$30.60	\$77.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2020		\$47.96	\$31.20	\$79.16
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2017		\$47.86	\$29.03	\$76.89
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2018		\$49.41	\$29.49	\$78.90
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2019		\$49.41	\$31.49	\$80.90
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2020		\$50.96	\$32.09	\$83.05
Operators Class 02 - See Notes (Building, Heavy,	5/1/2017		\$44.62	\$28.07	\$72.69

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Highway)					
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2018		\$46.16	\$28.53	\$74.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2019		\$46.16	\$30.53	\$76.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2020		\$47.71	\$31.13	\$78.84
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2017		\$47.61	\$28.97	\$76.58
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2018		\$49.16	\$29.42	\$78.58
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2019		\$49.17	\$31.41	\$80.58
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2020		\$50.71	\$32.02	\$82.73
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2017		\$40.53	\$26.87	\$67.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2018		\$42.07	\$27.33	\$69.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2019		\$42.08	\$29.32	\$71.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2020		\$43.62	\$29.93	\$73.55
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2017		\$40.24	\$26.78	\$67.02
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2018		\$41.78	\$27.22	\$69.00
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2019		\$41.78	\$29.23	\$71.01
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2020		\$43.32	\$29.84	\$73.16
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2017		\$38.51	\$26.27	\$64.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2018		\$40.05	\$26.73	\$66.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2019		\$40.06	\$28.72	\$68.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2020		\$41.60	\$29.33	\$70.93
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2017		\$37.52	\$25.98	\$63.50
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2018		\$39.07	\$26.43	\$65.50
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2019		\$39.07	\$28.43	\$67.50
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2020		\$40.61	\$29.04	\$69.65
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2017		\$54.14	\$32.47	\$86.61
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2018		\$55.99	\$33.02	\$89.01
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2019		\$56.30	\$35.11	\$91.41

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 20-06472 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2020		\$58.16	\$35.80	\$93.96
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2017		\$53.84	\$32.40	\$86.24
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2018		\$55.70	\$32.92	\$88.62
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2019		\$56.00	\$35.03	\$91.03
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2020		\$57.86	\$35.72	\$93.58
Painters (Bridges, Stacks, Towers)	2/1/2017		\$53.67	\$26.09	\$79.76
Painters (Bridges, Stacks, Towers)	2/1/2018		\$54.14	\$27.27	\$81.41
Painters (Bridges, Stacks, Towers)	2/1/2019		\$55.52	\$28.39	\$83.91
Painters (Bridges, Stacks, Towers)	2/1/2020		\$57.12	\$28.79	\$85.91
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$51.91	\$32.53	\$84.44
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2020		\$60.47	\$36.93	\$97.40
Steamfitters	5/1/2018		\$56.37	\$34.39	\$90.76
Truckdriver class 1(see notes)	5/1/2017		\$30.31	\$17.96	\$48.27
Truckdriver class 1(see notes)	5/1/2018		\$31.78	\$17.96	\$49.74
Truckdriver class 1(see notes)	5/1/2019		\$32.06	\$19.19	\$51.25
Truckdriver class 1(see notes)	5/1/2020		\$34.78	\$17.96	\$52.74
Truckdriver class 1(see notes)	5/1/2021		\$36.33	\$17.96	\$54.29
Truckdriver class 2 (see notes)	5/1/2017		\$30.41	\$17.96	\$48.37
Truckdriver class 2 (see notes)	5/1/2018		\$31.88	\$17.96	\$49.84
Truckdriver class 2 (see notes)	5/1/2019		\$32.16	\$19.19	\$51.35
Truckdriver class 2 (see notes)	5/1/2020		\$34.88	\$17.96	\$52.84
Truckdriver class 2 (see notes)	5/1/2021		\$36.43	\$17.96	\$54.39
Truckdriver class 3 (see notes)	5/1/2017		\$30.66	\$17.96	\$48.62
Truckdriver class 3 (see notes)	5/1/2018		\$32.13	\$17.96	\$50.09
Truckdriver class 3 (see notes)	5/1/2019		\$32.41	\$19.19	\$51.60
Truckdriver class 3 (see notes)	5/1/2020		\$35.13	\$17.96	\$53.09
Truckdriver class 3 (see notes)	5/1/2021		\$36.68	\$17.96	\$54.64

The undersigned Bidder proposes and agrees, if this Bid is accepted, to perform and furnish all the Work as specified in the Bidding Documents within the Contract Times indicated in this Bid and in accordance with all other terms and conditions of the Bidding Documents for the prices written below:

Project: SPEAKMAN 2020

Item No.	Description See Section 6.1 for detail	Unit Type	Units	Cost per unit	Bid price
1100	Bonds	LS	1	NA	NA
1200	Mob/Demob/Field General Conditions, etc.	LS	1		
2100	Excavation	CY	250,400		
2120	Structural Fill Material	CY	105,000		
2130	Topsoil Removed	SY	61,578		
2140	Topsoil Replaced	SY	61,578		
3100	Filter Fence (12" High)	LF	1,400		
3120a	Compost Filter Sock (12")	LF	1,500		
3120b	Compost Filter Sock (18")	LF	350		
3120c	Compost Filter Sock (24")	LF	3,500		
3130	Safety Fence	LF	850		
3140	Maintenance of Existing Roads	LS	1		
3210	Erosion Control Matting	Temporary Slope Lining	48,500		
		Permanent Channel Lining			
3300	Rock Construction Entrance	Ea	2		
3310	Channel 3	LF	1,200		
3330	Vegetated Swale-1	LF	1,500		
3400	Erosion Control and Seeding	LS	1		
3410	Mulch Application	SY	75,500		
3500	Rip Rap Energy Dissipaters/Aprons (R3)	Ea	1		
3520	Rip Rap Energy Dissipaters/Aprons (R6)	Ea	1		
3600	HDPE Pipe (30" Diameter)	LF	260		
3610	Sediment Basin Outfall Structure	LS	1		
	TOTAL BID				

Contract time shall be 240 calendar days from Notice to Proceed.

Firm Name _____
 Contact Person _____
 Address _____
 Telephone _____

Authorized Signature(s)

_____ Print _____ Print

DIVISION 01000

GENERAL REQUIREMENTS

1.1 CONSTRUCTION DOCUMENTS

The construction documents include all applicable drawings and specifications within these Contract Documents. The intent of these documents is to have the CONTRACTOR include in his price all items to completely finish the work. Any aspects of the Work which are not clearly defined by these specifications shall be governed by the rules of the best prevailing practice in the area of the Work for that class of Work as determined by the ENGINEER. All work for this contract shall follow the requirements of the Highway Occupancy Permit (approved by PENNDOT) and the NPDES Permit (approved by the Chester County Conservation District). A copy of the approved NPDES permit is attached to the Bid Specifications and must be kept onsite at all times.

1.2 PROJECT AREA

1.2.1 The limits of disturbance for each phase of the Speakman Property Soil Borrow Area are indicated on Figures 1 through 4. Structural fill placement within the landfill property is shown on Figures 5 and 6. Additionally, CONTRACTOR will deliver cover soil to the landfill working face daily, as approximately shown on Figure 1. All surveys related to this project shall be performed by a professional land surveyor licensed in the Commonwealth of Pennsylvania at the expense of the OWNER. Any discrepancies between the staked locations and the locations or alignments indicated on the drawings are to be brought to the attention of the CONSTRUCTION MANAGER prior to proceeding with construction.

1.2.2 The Soil Borrow Area, erosion and sediment controls, haul roads, stockpile areas at the landfill site and other features shown on the contract drawings may be modified by the CONTRACTOR to avoid surface or subsurface obstructions or impractical working conditions, provided, however, that approval is first obtained from the CONSTRUCTION MANAGER.

1.3 REFERENCES

Bid Form
Approved NPDES Permit

1.4 MEASUREMENT AND PAYMENT

A. GENERAL CONDITIONS

1. Pay Item 1100 - Bonds:

This item is priced at a lump sum and is to cover the CONTRACTOR'S expense of completely bonding the Work as described within the Contract Documents.

2. Pay Item 1200 – Mobilization/Demobilization:

Priced at a lump sum and is to cover the cost to mobilize and demobilize to/from the site all equipment(s), construction crew(s) and general site needs (i.e portable toilets) to completely accomplish the Work as described within the Contract Documents.

B. EARTHWORK FOR BORROW AREA